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CONSIDERATIONS:

•	 What is the life expectancy of the art piece? 
---The life expectancy of the sculpture is 30+ years with occasional maintenance. 

•	 What is the annual maintanance budget? 
--- We expect maintenance should occur at least once a year. This would take one day, at prevailing wage, 
for cleaning and checking the condition of the sculpture. This would include making sure that all lights are 
functioning properly. 
--- We will provide, at completion of the project, a detailed maintenace manual. This will include cleaning 
materials and methods.  

•	 We have had vandalism in the past, what would your response be to people attempting to climb the piece.  
--- We suggest the creation of small landscaped areas at both ends where the artwork anchors to the 
ground. This will detract pople from easily climbing at these points. Our suggested landscaping concept is 
shown in the model images.  
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MAINTENANCE

Cleaning: If the sculpture needs cleaning, use a soft cloth 
and water to wipe off any dirt. If necessary, use a gentle 
soap to wash off air born dust and build up.

Colors are applied using TNEMEC paint. This is a two-part 
polymer paint that is durable and suitable for harsh weather 
environments.

Graffiti Removal: On stainless steel surfaces use 
conventional graffiti remover.  

On painted surface, use conventional graffiti remover. If 
needed, lightly sand the surface and apply TNEMEC paint.

TIMELINE
Descriptions Period
Contract Execution 1 month

Final Design 3 months
Final drawings with schematic, fabrication and electrical plans
Structural engineer's drawing and calculation of the footing
Final detail project budget

Fabrication of Artwork 6-7 months
Fabrication of artwork

Site Preparation 1 month
Footing and electrical work to be done towards the 
end of the fabrication of artwork

Shipping 2 days

Installation 2 days

Estimated Completion 10 months
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BUDGET PROPOSAL

Cost Total Cost Total
45,000 40,000

All Materials 45,000 Labor 40,000
20,000 23,500

Subcontractor: Footing 15,000
Subcontractor: Electrical 8,500

400 Transportation 8,000
City Permits 300 Drayage / Insurance 8,000
Business License 100 14,500

Professional Fees 6,500 Labor 4,500
Structural Enginner's Fee 5,000 Subcontractor: Crane Service 10,000
Lawyer Fees 1,500 11,600

Insurance 3,000 Studio Rent 8,000
Liability & Auto 3,000 Utilities 1,500

Subcontractors 40,000 Consumable Supplies 1,000
Waterjet cutting 20,000 Travel Expenses 800
Painting 20,000 Office Expenses 300

37,500
250,000.00$   Total:

Descriptions

Artists Design Fees (Final Design 
Phase: Schematic and Mechanical 
Drawings / Presentation / Meetings) 20,000

Fabrication

Site Preparation

Installation

Overhead Expenses

Artists' Fee (15%) 

Descriptions
Materials

Design Fee

Licenses and Permits
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